


. FULL DEMOLITION OF BUILDING 1,2,5,6,7,9 & 10 - EXISTING BUILDING STRUCTURE TO BE COMPLETLY DEMOLISHED INCLUDING SUPER STRUCTURE, GROUND FLOOR SLAE & FOUNDATIONS. ALL TIMBER & METALS TO BE REMOVED OFF SITE. MASONARY & CONCRETE TO BE CRUSHED AND STOCK PILED LOCALLY. REBAR TO BE REMOVED.

2. CONCRETE FRAMED BUILDINGS 3&4 - REINFORCED CONCRETE PORTAL FRAMED BUILDINGS TO BE DEMOLISHED TO GROUND FLOOR SLAB LEVEL. GROUND FLOOR TO

3. EXISITING BUILDING 8 - NORTH END OF THE STRUCTURE TO BE LEFT UNDISTRUBED SOUTH SECTION OF THE BUILDING TO FULL DEMOLISHED SEE NOTE ${f 1}$

. BUILDING 7 IS AN EXISITING HV SUBSTATION AND WILL BE RETAINED. ADEQUATE SAFETY MEASERURES SHOULD BE PUT IN PLACE TO PROTECT THIS BUILDING FROM



Notes below are additional to hazards/risks normally associated

These notes are based on the use of experienced and competent contractors carrying out the work using an approved safe method of

Α	12.05.14	JT	Issued for Tender
Revision	Date	Ву	Description



The Heath Business & Technical Park, Runcorn, Cheshire WA7 4QX Email eng@gravitateconsulting.com

DEMOLITION GA PLAN

Status :	Tender	Date:	April 2014
Scale at A1:	1:500	Job Number:	12-155
Drawn By:	JT	Drawing Number:	D1
Checked By:	RS	Revision:	A