


Accommodation Schedule

House Type	Abbr.	Variant	Type	Bedrooms	GIA m²	GIA ft²	Number	Site Totals m²	Site Totals ft²
Lidstone	LID		Bungalow	1	56	605	3	168	1815
Taston	TAS		Bungalow	1	61	657	1	61	657
Fulwell	FUL		Bungalow	2	70	756	3	210	2268
Charlbury	CHA		Detached	3	103	1110	5	515	5560
Spelsbury	SPL		Detached	3	105	1136	2	210	2272
Kingham	KIN		Detached	4	118	1269	11	1298	13959
Finstock	FIN		Detached	4	130	1404	6	780	8424
Stonesfield	STN	v1	Detached	5	157	1697	2	314	3394
Stonesfield	STN	v2	Detached	5	157	1697	1	157	1697
Stonesfield	STN	v3	Detached	5	157	1697	1	157	1697
Whichford	WCH	v1	Detached	5	157	1697	1	157	1697
Whichford	WCH	v2	Detached	5	157	1697	3	471	5091
							39	4498	48521



General Key

- Bin Store with 1800mm Closed Slatted Flooring
- Bin Store Area
- Bin Collection Point
- Existing Tree Hedge to be Retained
- Existing Tree Hedge to be Removed
- Root Protection Zone



e COMERS

© Bin Store Construction Method	LI	2011/02/17
© Bin Store Location Added Back on	LI	2011/02/17
© Bin Store Details Revised to match drawings	LI	2011/02/17
© Bin Store Long Drawing Revised Change to match details of existing bin store	LI	2011/02/17
© Bin Store Details Revised to match drawings	LI	2011/02/17
© Bin Store Details Revised to match drawings	LI	2011/02/17
© Bin Store Details Revised to match drawings	LI	2011/02/17
© Bin Store Details Revised to match drawings	LI	2011/02/17
© Bin Store Details Revised to match drawings	LI	2011/02/17
© Bin Store Details Revised to match drawings	LI	2011/02/17

Client: Chipping Homes Limited

Project: Chipping, Land at Church Raikie

Drawing: Proposed Site Plan

Drawn	LI	Checked	RB	Date	16/10/2017
Scale	1:250	Drawn	AD	Rev	E
Revision	Tender				

Millson Associates

Byron House, 10-12 Kennedy St, Manchester M2 4BY

0161 228 0556
www.milisonassociates.co.uk
info@milisonassociates.co.uk

Project Number: 2055
Drawing Number: CWP-MA-00-00-DR-A-0001
Project: Chipping, Land at Church Raikie