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DO NOT SCALE: CONTRACTOR TO CHECK ALL DIMENSIONS AND

REPORT ANY OMISSIONS OR ERRORS

WYG Group Ltd.

INGHAM AND YORK

LITTLEMOOR, CLITHEROE

LANCASHIRE

BB7 1HG

BETTY BARN AND TEEWOOD FARM HOUSE

SECTION 278

BETTY BARN

PROPOSED SITE ACCESS

A1

1:150 LJB OCT 2019 MK OCT 2019 LB OCT 2019

A108315 27 C 2-100-01 A02

FOR APPROVAL

1. ALL HIGHWAY WORKS TO BE TO ADOPTABLE STANDARDS AND SHALL

COMPLY FULLY WITH THE LANCASHIRE COUNTY COUNCIL SPECIFICATION

AND WHERE NECESSARY THE RELEVANT SECTIONS OF THE DESIGN

MANUAL FOR ROADS AND BRIDGES, SPECIFICATION AND BRITISH

STANDARDS.

2. ALL MATERIALS TO BARE THE RELEVANT B.S. KITEMARK AND COMPLY FULLY WITH

THE SPECIFICATIONS. ALL CONCRETE & CONCRETE PRODUCTS MUST USE

SULPHATE RESISTANT CEMENT (UNLESS THE SITE INVESTIGATION REPORT PROVES

THAT SULPHATE ATTACK FROM SOILS AND GROUNDWATER WILL NOT OCCUR).

KEY:

PROPOSED GULLY WITH 150mm CONNECTION

100 SERIES - GENERAL ARRANGEMENT

1. SITE CLEARANCE SHALL BE CARRIED OUT IN ACCORDANCE WITH SERIES 200 OF

THE SPECIFICATION FOR HIGHWAY WORKS [SHW].

2. THE CONTRACTOR SHALL GENERALLY CLEAR THE CONTRACT SITE AND TEMPORARY

SITE AREAS OF ALL ABOVE GROUND OBSTRUCTIONS UNLESS OTHERWISE SHOWN

OR NOTED ON THE DRAWING. NO MATERIALS ARE TO BE RETAINED, STORED OR

DELIVERED TO STORE UNLESS SPECIFICALLY NOTED THUS.

3. MATERIALS ARISING FROM SITE CLEARANCE AND EXCAVATION ACTIVITIES SHALL

BE RECYCLED AND REUSED WHERE POSSIBLE.

4. ALL STATUTORY CONSENTS, OPENING NOTICES ETC. AS REQUIRED UNDER

HIGHWAYS ACTS AND WATER INDUSTRIES ACTS ARE TO BE OBTAINED BY THE

CONTRACTOR  PRIOR TO COMMENCEMENT OF THE WORKS (UNLESS OTHERWISE

STATED).

5. PLEASE REFER TO PAVEMENT CONSTRUCTION PLAN FOR FURTHER INFORMATION

RELATED TO CARRIAGEWAY/FOOTWAY BREAK OUT/PLANNING AREAS.

KEY:

   EXISTING SOFT VERGE TO BE REMOVED TO PROPOSED FORMATION LEVEL

     EXISTING WALL TO BE BROKEN OUT AND REMOVED TO CONTRACTORS TIP

EXISTING CARRIAGEWAY TO BE BROKEN OUT AND REPROFILED TO MATCH

NEW LEVELS

EXISTING HEDGES/VEGETATION TO BE REMOVED OR TRIMMED BACK

200 SERIES - SITE CLEARANCE

700 SERIES - FOOTWAY AND KERBS

CONSTRUCTION

1. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL

OTHER RELEVANT DRAWINGS/INFORMATION

2. THIS DRAWING SHOULD NOT BE SCALED AND ONLY USED FOR ITS

INTENDED PURPOSE

3. ALL DIMENSIONS ARE IN METERS UNLESS STATED OTHERWISE.

4. ALL ROAD MARKINGS ON THIS DRAWINGS ARE INDICATIVE ONLY.

5. ALL STATUTORY CONSENTS, OPENING NOTICES ETC. AS

REQUIRED UNDER HIGHWAYS ACTS AND WATER INDUSTRIES

ACTS ARE TO BE OBTAINED BY THE CONTRACTOR  PRIOR TO

COMMENCEMENT OF THE WORKS (UNLESS OTHERWISE STATED).

6. CONTRACTOR TO LIAISE WITH APPROPRIATE STATUTORY

UNDERTAKER REGARDING REPLACEMENT OF ANY EXISTING

COVER FOUND DURING COURSE OF WORKS TO BE DEFECTIVE.

7. PRESENCE OF STATUTORY UNDERTAKERS EQUIPMENT IN THE

HIGHWAY SHOULD BE VERIFIED BY THE CONTRACTOR ON SITE

PRIOR TO STARTING ANY WORKS.  THE CONTRACTOR SHOULD

CONFIRM THE LOCATION OF ALL STATS PLANT BY HAND DUG

TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS.

ALLOWANCE FOR THE PRESENCE OF ALL STATS APPROPRIATE

PROTECTION / DIVERSION MEASURES IS TO BE PUT IN PLACE BY

THE CONTRACTOR (UNLESS STATED OTHERWISE) WHERE STATS

EQUIPMENT ARE FOUND TO BE WITHIN THE AREA OF HIGHWAY

WORKS. NECESSARY DIVERSION/PROTECTION REQUIREMENTS TO

BE AGREED WITH SERVICE PROVIDER.

8. ALL LEVELS TO BE CHECKED BY THE CONTRACTOR AT THE START

OF WORKS AND ANY DISCREPANCIES NOTIFIED TO THE

ENGINEER.

9. THE HIGHWAY WORKS SHALL BE INSPECTED/SUPERVISED BY

REPRESENTATIVES OF LANCASHIRE COUNTY COUNCIL. PRIOR TO

COMMENCING WORK THE CONTRACTOR SHALL PROVIDE A

DETAILED CONSTRUCTION PROGRAMME.

10. UNTIL TECHNICAL APPROVAL HAS BEEN OBTAINED FROM

LANCASHIRE COUNTY COUNCIL, IT SHOULD BE UNDERSTOOD

THAT ALL DRAWINGS ISSUED ARE NOT FOR CONSTRUCTION.

11. ALL NEW PAVEMENT/FOOTWAY CONSTRUCTION SHALL BE LAID  

ENSURING GOOD POSITIVE DRAINAGE IS ACHIEVABLE

 KEY:

                        APPROXIMATE HIGHWAY BOUNDARY

C.D.M. REGULATIONS 2015

IN LINE WITH THE ABOVE REGULATIONS WE ARE OBLIGED TO INFORM THE CLIENT

OF THE RISKS THAT MAY BE ENCOUNTERED IN THE CONSTRUCTION OF THESE

WORKS. WHEREVER POSSIBLE RISKS HAVE BEEN ELIMINATED FROM THE DESIGN,

HOWEVER DUE TO THE VERY NATURE OF THIS TYPE OF WORK IT IS NOT POSSIBLE

TO REMOVE ALL THE RISKS FROM THE DESIGN. WE WOULD ALSO RESPECTFULLY

REMIND THE CLIENT OF HIS OBLIGATIONS TO TAKE ALL REASONABLE STEPS IN

ENSURING THAT ONLY COMPETENT CONTRACTORS WHO HAVE A VALID SAFETY

POLICY ARE EMPLOYED. THEY SHOULD ALSO PROVIDE SATISFACTORY RESPONSES AT

TENDER STAGE AS TO THE MANNER IN WHICH THEY WILL DEAL WITH THE ELEMENTS

OF RISK INVOLVED IN THIS TYPE OF WORK AND IN PARTICULAR THOSE HIGHLIGHTED

BY WYG BELOW:-

1. SUPPORT/TREATEMENT FOR ALL EXCAVATION WORK.

2. GUARDING TO EDGES OF EXCAVATIONS TO PREVENT PEOPLE, MATERIALS AND

VEHICLES FALLING INTO EXCAVATION.

3. GUARDING OF EXCAVATIONS OUTSIDE WORKING HOURS TO PREVENT

UNAUTHORISED ACCESS.

4. UNDERMINING TO ADJACENT ROADS OR STRUCTURES.

5. CONFINED SPACE OPERATIONS.

6. DEALING WITH EXISTING SERVICES.

7. TRAFFIC MANAGEMENT ON EXISTING HIGHWAYS.

8. PROCEDURE TO BE FOLLOWED IN EVENT OF ACCIDENT OR EMERGENCY.

9. METHOD OF WORKING WHERE CONTAMINATED GROUND IS PRESENT ON SITE.

10. CONFIRMATION WILL BE REQUIRED THAT ALL OPERATIVES ARE ADEQUATELY

TRAINED, COPIES OF RELEVANT TRAINING CERTIFICATES TO BE SUPPLIED.

11. ANY CONSTRUCTION PERSONNEL, INCLUDING OPERATIVES INTENDING TO

CONSTRUCT THE DESIGNS SHOWN ON THIS DRAWING SHOULD ENSURE THAT THEY

HAVE BEEN REGULARLY AND THOROUGHLY BRIEFED BY THE PRINCIPAL CONTRACTOR

ON ALL HEALTH AND SAFETY MATTERS AND HAVE HAD SIGHT OF:

I) THE FULL DESIGNERS AND CONTRACTORS RISK ASSESSMENTS AND RISK

REGISTERS.

II) THE DEVELOPED CONSTRUCTION HEALTH AND SAFETY PLAN

III) THE CONTRACTORS CONSTRUCTION METHOD STATEMENTS.

THE ABOVE LIST IS BY NO MEANS EXHAUSTIVE BUT IT DOES HIGHLIGHT OPERATIONS

THAT PRESENT A RISK TO CONTRACTORS AND THE GENERAL PUBLIC.

KEY:

FULL DEPTH CARRIAGEWAY CONSTRUCTION (C1)

SURFACE COURSE:

40MM THICK HRA 40/60 PEN WITH 20mm PRE-COATED CHIPPINGS

BSEN594987:2015 (PSV 60)

BINDER COURSE:

70mm THICK AC20 HDM 100/150

BASE:

130mm THICK AC32 HDM 100/150

PLEASE REFER TO STANDARD DETAIL DRAWINGS A108315-SD-01 FOR

DETAILS

KERBING

PRECAST CONCRETE 125MM X 255MM 'HALF BATTERED' KERB , 100mm FACE

UNLESS OTHERWISE STATED. REFER TO STANDARD DETAIL DRAWINGS

A108315-SD-01 FOR DETAILS

PRECAST CONCRETE 125mm X 150mm  BULLNOSE TRANSITION KERB TO TIE

INTO EXISTING ALIGNMENT

TIE-IN BETWEEN NEW AND EXISTING CARRIAGEWAY

A01
FIRST ISSUE

LJB MK LB OCT2019

RESIDUAL DESIGN HAZARDS

UNDERGROUND SERVICES PRESENT IN THE WORKS AREA!

THE CONTRACTOR IS TO LIASE WITH TDS IN REGARDS TO LOCATION

OF STATS ON SITE.

HB2

BN

G

A02 ROAD MARKINGS REMOVED
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