

## Proposed Internal Works to First Floor

Refurbishment of existing bathroom following structural works. More detail can be found in the specification, section 3.00 schedule of works.

This Drawing & Design are copyright and may not be eproduced without the written consent of The J.Y.M.

Partnership
2. DO NOT SCALE - Use Figured Dimensions Only,
3. The CONTRACTOR is to check and verify all Figured Dimensions
Site & Drainage Levels prior to commercement of work and
notify The 1.7M. Partnership of any discrepancies.
4. The Contractor is to check the drawing against all other relevant
drawings, specifications and/or bills of quantities as issued.
5. IF IN DOUBT - ASKI

### KEY



Proposed Works Area

### **NOTE**

These drawings do not include any of the structural works and are for reference use regarding the internal works **ONLY**.

# **Proposed Internal Works to Ground** Floor

Removal and replacement of the existing sash windows to match with the profile of the window. Ensure windows are fitted appropriately so there are no draughts or rattling through the frames.

Removal of existing defective cement based plaster and replacement with a lime putty based plaster.

Following the installation of the structural beams, allow for installing timber laths and plastering over to the living room.

Proposed replacement of rotten/defective timber windows and glazing.

Removal of internal plaster to kitchen where damp staining is visible along the back and side walls highlighted. Allow for replacement with a lime plaster as specified.

partnership Oak House 28 Sceptre Way Bamber Bridge Preston PR5 6AW Tel: 01772 323666 Fax: 01772 338611 Email : jym@jympartnership.co.uk www.jympartnership.co.uk

project: BRABINS SHOP

BRABINS CHARITABLE TRUST

drawing title

INTERNAL WORKS AT BRABINS SHOP

1:100 at A3

AUGUST 2020 project no.

drg. no. 01

