

Tree Works Schedule			
Tree Number	Species	Works Required	Reason
G30-southern section	Hawthorn, hazel, goat willow & ash	Fell to ground level, grub out or grind stump	To facilitate the development.
G31-southern tree	Ash		
T32			
G53-section to south of group	Mixed species	Prune to reduce lateral spread by 2 metres on west side.	Arboricultural Management
T3	Ash	Fell to ground level.	
T8	Lawson Cypress		
T18		Reduce in height by 50%	

REV.	DATE	DESCRIPTION	DRAWN	CHK'D
------	------	-------------	-------	-------

U R B A N
G R E E N

A: Ground Floor, The Tower,
Deva City Office Park, Trinity Way,
Manchester M3 7BF

T: +44 (0) 161 312 3131

weareurbangreen.co.uk

Client:
Oakhill School

Project:
Oakhill School, Wiswell Lane, Whalley

Title:
TREE WORKS SCHEDULE

Issue:
PLANNING

Drawn:	Checked:	Approved:
AB	GK	AB
Project:	Scale @ A0:	Date:
UG1111	1:250	06/12/21
Dwg No:	Revision:	
UG_1111_ARB_TWS_01	00	